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Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in TULARE COUNTY IN PIXLEY
FROM 0.3 KM SOUTH OF AVENUE 96 OVERCROSSING TO 0.3 KM NORTH OF AVENUE 100 OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on November 1, 2005.

This addendum is being issued to revise the Notice to Contractors and Special Provisions.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," is replaced as attached.

In the Special Provisions, Section 5-1.13, "PROJECT INFORMATION," is replaced as attached.

In the Special Provisions, Section 5-1.14, "RELATIONS WITH SAN JOAQUIN VALLEY AIR POLLUTION
CONTROL DISTRICT," is added as attached.

To Proposal and Contract book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy
of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES
Attention is directed to the provisions in Sections 8-1.03, "Beginning of Work," 8-1.06, "Time of Completion," 8-1.07,

"Liquidated Damages," and 20-4.08, "Plant Establishment Work," of the Standard Specifications and these special
provisions.

The Contractor shall begin work within 15 calendar days after the contract has been approved by the Attorney General or
the attorney appointed and authorized to represent the Department of Transportation.

The work (except plant establishment work) shall be diligently prosecuted to completion before the expiration of
100 WORKING DAYS beginning on the fifteenth calendar day after approval of the contract.

The Contractor shall pay to the State of California the sum of $800 per day, for each and every calendar day's delay in
finishing the work (except plant establishment work) in excess of 100 WORKING DAYS.

The Contractor shall diligently prosecute all work (including plant establishment) to completion before the expiration of
850 WORKING DAYS beginning on the fifteenth calendar day after approval of the contract.

The Contractor shall pay to the State of California the sum of $600 per day, for each and every calendar day's delay in
completing the work in excess of 850 WORKING DAYS.

In no case will liquidated damages of more than $800 per day be assessed.
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5-1.13 PROJECT INFORMATION
The information in this section has been compiled specifically for this project and is made available for bidders and

Contractors.  Other information referenced in the Standard Specifications and these special provisions do not appear in this
section.  The information is subject to the conditions and limitations set forth in Section 2-1.03, "Examination of Plans,
Specifications, Contract, and Site of Work," and Section 6-2, "Local Materials," of the Standard Specifications.  Bidders and
Contractors shall be responsible for knowing the procedures for obtaining information.

Information available for inspection at the District Construction Office is as follows:

A. Dust Control Plan.

Cross sections are not available for this project.
The District Construction Office in which the work is situated is located at 855 M Street, Suite 200, Fresno, CA 93721.
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5-1.14  RELATIONS WITH SAN JOAQUIN VALLEY AIR POLLUTION CONTROL DISTRICT
This project is located within the jurisdiction of the San Joaquin Valley Air Pollution Control District.  An approved

Dust Control Plan is required of the Contractor for this project through Regulation VIII of the San Joaquin Valley Air
Pollution Control District prior to beginning of work.  A Dust Control Plan has been prepared, approved and is on file with
the San Joaquin Valley Air Pollution Control District.  The Contractor shall be fully informed of the requirements of the Dust
Control Plan as well as rules, regulations, and conditions that may govern the Contractor's operations in these areas and shall
conduct the work accordingly.

Copies of the Dust Control Plan agreement are available for inspection at the office of the District Construction Duty
Senior at 855 M Street, Suite 200, Fresno, CA 93721.

Attention is directed to Sections 7-1.01, "Laws to be Observed," 7-1.01F, "Air Pollution Control," 7-1.12,
"Indemnification and Insurance," and Section 10, "Dust Control," of the Standard Specifications.

Modifications to the Dust Control Plan which are proposed by the Contractor shall be submitted in writing to the
Engineer for transmittal to the San Joaquin Valley Air Pollution Control District for their consideration.

The provisions of this section shall be made a part of every subcontract executed pursuant to this contract.
Approved modifications to the Dust Control Plan will be fully binding on the Contractor.  The provisions of this section

shall be made a part of every subcontract executed pursuant to this contract.
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